
DLD Leg Common Leg LMKP Leg Total Project

Construction Bid Price 1,338,565$       2,239,866$       4,188,048$       7,766,479$       

Contingency 133,857$          111,993$          420,000$          665,850$          

Admin/ Right-of-way / Legal/ 

Engineering/ Development/ Interim 

Financing/ Electrical/ Geotechnical 407,200$          324,566$          1,981,017$       2,712,783$       

Total Project Estimated Cost - East Route 1,879,622$       2,676,425$       6,589,065$       11,145,112$     

Previous Routes Studied and Analyzed     524,700$          

       

Total Estimated Overall Project Cost  11,669,812$     

State Bonds Awarded  10,000,000$     

Local Funds Estimate  1,669,812$       

Non-Bondable expense estimates to date (LMKP) 527,580$           

(Non-bondable expenses are included in the overall project costs)

Notes - Assumptions

1. Right-of way costs over appraisals - part of non-bondable expenses

2. Total estimated project costs - per reports to the County Auditor through Aug 11, 2017

3. Previous routes studied or analyzed - prior to accepting the current permitted route: Test wells, archeaology, design, 

permits, right-of-way negotiations, geotechnical, filter information, other

4. Legal and admin costs and interim financing costs are also part of the non-bondable estimate
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